STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 20/ 03 I N FRESNO COUNTY NEAR COALI NGA FROM 05/ 21/ 03
CONTRACT NUMBER 06- 445204 1.7 KM NORTH OF HANS GRI EVE CANYON CONTRACT CODE 'D '
LOCATI ON 06- FRE-198- 3. 3/12. 3 BRIDGE TO 4.1 KM SOUTH OF CQOALI NGA 14 CONTRACT | TEMS

HOT SPRI NGS CANYON BRI DGE
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 5 ENG NEERS EST 511, 000. 00 AMOUNT OVER 5, 786. 60 PERCENT OVER EST 1.13
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 516, 786. 60 4 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 523, 803. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 540, 959. 00 3 LEES PAVI NG | NC 559 651-1337 CC PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
4 583, 192. 00 1 TOM MAYO CONSTRUCTI ON | NC 209 943-6248 SB PREF CLAI MED
00388077
4735 E FREMONT STREET FAX 209 943-1854 BID IS OVER SBP
STOCKTON CA 95215 PREFERENCE LIM TS
5 600, 197. 00 2 M J MENEFEE CONST | NC 559 834-4800 CC PREF CLAI MED
00745178
P O BOX 700 FAX 559 834-4888

FOALER CA 93625



06- 445204 Bl D245

06- FRE- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 20/ 03 05/ 21/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CENTRAL STRI PI NG SERVI CE I TEMS 4 AND 11 THRU 14 ( PORTI ON)
RANCHO CORDOVA CA



06- 445204 Bl D245

06- FRE- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 20/ 03 05/ 21/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
WORKS STRI PI NG AND MARKI NG SERVI CE PAVEMENT STRI PI NG AND MARKI NG

WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO EQUI PMENT RENTAL
GOSHEN CA
BOBBI E MACK GRI NDI NG | TEM 6
VI SALI A CA
GLOBAL ENVI RONMENTAL NETWORK ITEM5 1 AND 3 THRU 5

FOUNTAI N VALLEY CA

WORKS STRI PI NG AND MARKI NG I TEM5 11 THRU 14
VWEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ITEMS 5 THRU 7 AND 10 ( PARTI AL)
P O BOX 790

GOSHEN CA  93227-0790

CENTRAL STRI PI NG SERVI CE | NC I TEMS 4 AND 11 THRU 14 ( PARTI AL)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CONTI NUED ON NEXT PAGE



06- 445204 Bl D245
06- FRE- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 20/ 03 05/ 21/ 03
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1 AND 3 THRU 5 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE
GOSHEN CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

PAVEMENT STRI PI NG AND MARKI NG

CHANGEABLE MESSAGE SI GN\S

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)



06- 445204 Bl D245

06- FRE- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 20/ 03 05/ 21/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 39, 600. 00* 39, 600. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 720 12.00 8, 640. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 160 75.00 12, 000. 00
8 390101 ASPHALT CONCRETE TONN 120 45. 00 5, 400. 00
9 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O) TONN 6, 170 65. 00 401, 050. 00
10 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 620 5. 00 8, 100. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 28, 900 .32 9, 248. 00
( SPRAYABLE)
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 100 . 65 13, 065. 00
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 640 .49 2, 763. 60
(BROKEN 10.98 M- 3.66 M
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 140 3.00 9, 420. 00

TOTAL 516, 786. 60
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06- 445204
06- FRE- 198
05/ 20/ 03
SECOND
Bl D AMOUNT

1, 000. 00* 1000. 00

1, 000. 00~ 1000. 00

2,500. 00* 2500. 00

2, 500. 00* 2500. 00

3, 500. 00* 3500. 00

17. 00 12240. 00

210. 00 33600. 00

50. 00 6000. 00

67.50 416475. 00

4.20 6804. 00

42 12138. 00

79 15879. 00

55 3102. 00

2.25 7065. 00

523, 803. 00

SUMMARY OF REMA/

THI RD

Bl D AMOUNT
1, 500. 00* 1500. 00
5, 000. 00* 5000. 00
2, 350. 00* 2350. 00
15, 000. 00* 15000. 00
4, 000. 00* 4000. 00
6. 00 4320. 00
90. 50 14480. 00
43. 00 5160. 00
72.50 447325. 00
3.10 5022. 00
40 11560. 00
75 15075. 00
55 3102. 00
2.25 7065. 00

540, 959. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
4, 000. 00* 4000. 00
3, 000. 00~ 3000. 00
3, 000. 00* 3000. 00
22,000. 00* 22000. 00
4, 000. 00* 4000. 00
8. 00 5760. 00
50. 00 8000. 00
61. 00 7320. 00
78. 00 481260. 00
3. 00 4860. 00
38 10982. 00
75 15075. 00
55 3102. 00
3.45 10833. 00

583, 192. 00

Bl D245

PAGE 6
05/ 21/ 03
FI FTH
Bl D AMOUNT
250. 00* 250. 00
4,000. 00* 4000. 00
2, 660. 00* 2660. 00
34, 200. 00* 34200. 00
3, 590. 00* 3590. 00
5.20 3744. 00
37. 80 6048. 00
44. 00 5280. 00
80. 10 494217. 00
3.00 4860. 00
38 10982. 00
78 15678. 00
60 3384. 00
3. 60 11304. 00
600, 197. 00



